CMS Manual System	Department of Health & Human Services (DHHS)
Pub 100-20 One-Time Notification	Centers for Medicare & Medicaid Services (CMS)
Transmittal 11492	<b>Date: July 8, 2022</b>
	Change Request 10727

Transmittal 11367, dated April 28, 2022, is being rescinded and replaced by Transmittal 11492, dated, July 8, 2022, to revise the background section as well as business requirements 10727.1, 10272.1.1 and 10272.1.2 to correct the HIMR screen name. All other information remains the same.

**SUBJECT: User CR: MCS - HIMR Functions Menu Additional Fields** 

I. SUMMARY OF CHANGES: The purpose of this change request is for the Multi-Carrier System (MCS) maintainer to add additional screens to the HIMR FUNCTIONS MENU (HIMR) for quick access to the Cancer Screening information (SCRN) and the Prevention Screening List (PRVN). These screens are currently visible in HIMR at the Common Working File (CWF). The SCRN and PRVN screens are currently available in the MCS Desk Top Tool (MCSDT).

# **EFFECTIVE DATE: October 1, 2022**

\*Unless otherwise specified, the effective date is the date of service.

**IMPLEMENTATION DATE: October 3, 2022** 

Disclaimer for manual changes only: The revision date and transmittal number apply only to red italicized material. Any other material was previously published and remains unchanged. However, if this revision contains a table of contents, you will receive the new/revised information only, and not the entire table of contents.

**II. CHANGES IN MANUAL INSTRUCTIONS:** (N/A if manual is not updated) R=REVISED, N=NEW, D=DELETED-*Only One Per Row*.

R/N/D	CHAPTER / SECTION / SUBSECTION / TITLE				
N/A	N/A				

## III. FUNDING:

## For Medicare Administrative Contractors (MACs):

The Medicare Administrative Contractor is hereby advised that this constitutes technical direction as defined in your contract. CMS does not construe this as a change to the MAC Statement of Work. The contractor is not obligated to incur costs in excess of the amounts allotted in your contract unless and until specifically authorized by the Contracting Officer. If the contractor considers anything provided, as described above, to be outside the current scope of work, the contractor shall withhold performance on the part(s) in question and immediately notify the Contracting Officer, in writing or by e-mail, and request formal directions regarding continued performance requirements.

#### **IV. ATTACHMENTS:**

**One Time Notification** 

# **Attachment - One-Time Notification**

Pub. 100-20 | Transmittal: 11492 | Date: July 8, 2022 | Change Request: 10727

Transmittal 11367, dated April 28, 2022, is being rescinded and replaced by Transmittal 11492, dated, July 8, 2022, to revise the background section as well as business requirements 10727.1, 10272.1.1 and 10272.1.2 to correct the HIMR screen name. All other information remains the same.

SUBJECT: User CR: MCS - HIMR Functions Menu Additional Fields

**EFFECTIVE DATE: October 1, 2022** 

\*Unless otherwise specified, the effective date is the date of service.

**IMPLEMENTATION DATE: October 3, 2022** 

## I. GENERAL INFORMATION

**A. Background:** The purpose of this change request is for the Multi-Carrier System (MCS) maintainer to add additional screens to the HIMR FUNCTIONS MENU (HIMR) for quick access to the Cancer Screening information (SCRN) and the Preventive Services (PRVN). These screens are currently visible in HIMR at the Common Working File (CWF). The SCRN and PRVN screens are currently available in the MCS Desk Top Tool (MCSDT).

**B.** Policy: N/A

## II. BUSINESS REQUIREMENTS TABLE

"Shall" denotes a mandatory requirement, and "should" denotes an optional requirement.

Number	Requirement	Responsibility								
			A/B				Share			Other
		N	MA(	( )	M		•	tem		
					Е	M	aint	aine	ers	
		Α	В	Н		F	M	V	C	
				Н		I	C	M	W	
				Н		S	S	S	F	
					С	S				
10727.1	The MCS shall update the HIMR Menu Screen to add						X			
	screen access to the HIMR Preventive Services									
	(PRVN) and the HIMR Preventive Services Detail									
	(PRVD).									
10727.1.1	The MCS shall create a new screen to display the						X			
	HIMR Preventive Services (PRVN) information.									
10727.1.2	The MCS shall create a new screen to display the						X			
	HIMR Preventive Services Detail (PRVD)									
	information.									
10727.2	The MCS shall update the HIMR Menu Screen to add						X			
	screen access to Cancer Screening (SCRN).									
10727.2.1	The MCC shall queste a new comen to discriments						v			
10727.2.1	The MCS shall create a new screen to display the						X			

Number	Requirement	Responsibility											
			A/B		D	Shared-				Other			
		N	MAC		M	System							
					E	Mai	ntaiı	ers	\$				
		A	В	Н		$F \mid I$	$M \mid V$		$\mathbb{C}$				
				Н	M	Ι (		1 V	W				
				Н	A	$S \mid S$	$S \mid S$	F	7				
					C	S							
	HIMR Cancer Screening information (SCRN).												

## III. PROVIDER EDUCATION TABLE

Number	Requirement	Re	spoi	nsib	ility	
			A/B MA(		D M E	C E D
		A	В	H H H	M A C	I
	None					

#### IV. SUPPORTING INFORMATION

Section A: Recommendations and supporting information associated with listed requirements: N/A

<sup>&</sup>quot;Should" denotes a recommendation.

X-Ref	Recommendations or other supporting information:
Requirement	
Number	

Section B: All other recommendations and supporting information: N/A

# V. CONTACTS

Pre-Implementation Contact(s): Cathleen Gurreri, 443-934-2913 or cathleen.gurreri@cms.hhs.gov

**Post-Implementation Contact(s):** Contact your Contracting Officer's Representative (COR).

# VI. FUNDING

# **Section A: For Medicare Administrative Contractors (MACs):**

The Medicare Administrative Contractor is hereby advised that this constitutes technical direction as defined in your contract. CMS does not construe this as a change to the MAC Statement of Work. The contractor is not obligated to incur costs in excess of the amounts allotted in your contract unless and until specifically authorized by the Contracting Officer. If the contractor considers anything provided, as described above, to be outside the current scope of work, the contractor shall withhold performance on the part(s) in question and immediately notify the Contracting Officer, in writing or by e-mail, and request formal directions regarding continued performance requirements.

## **ATTACHMENTS: 0**